STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION ONE DISTRICT TWO

CONTRACT PROPOSAL

CONTRACT #: DA00159
WBS ELEMENT: 1C.008094

COUNTY: BERTIE

DESCRIPTION: FLEXIBLE PAVEMENT RECLAMATION AND PAVING ON

BAL GRA ROAD (SR 1501) IN BERTIE COUNTY

DATE: JUNE 21, 2013 BID OPENING: JULY 17, 2013

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO
BE LICENSED BY THE NC LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE,
EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING
BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.

NAME OF BIDDER

ADDRESS OF BIDDER

RETURN BIDS TO: N. C. DEPARTMENT OF TRANSPORTATION

Attn: Barry Hobbs, PE
Division Project Manager
113 Airport Drive
Suite 100
Edenton, NC 27932
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for
rejection of the bid.

The bid form furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO
NOT SEPARATE THE BID FORM FROM THE PROPOSAL! RETURN ENTIRE PROPOSAL.

All entries on the bid form, including signatures, shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract
items shall be written in figures. ***Unit prices must be limited to TWO decimal places.***

An amount bid shall be entered on the bid form for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the
"Amount Bid" column of the form.

The total amount bid shall be written in figures in the proper place on the bid form. The total amount shall be
determined by adding the amounts bid for each item.

Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent
thereto in ink. A representative of the Bidder shall initial the change in ink. Do not use “White Out” or similar
product to make corrections.

The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b. Name of individual or representative submitting bid and position or title.

¢. Name, signature, and position or title of witness.

d. Federal Identification Number

e. Contractor's License Number

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract

pursuant to an award.

THE PROPOSAL WITH THE BID FORM STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE NCDOT DIV.
ONE OFFICE, 113 AIRPORT DRIVE, SUITE 100, EDENTON, NC 27932 LOCATED
APPROXIMATELY 5 MILES SOUTHEAST OF EDENTON, JUST OFF NC 94 ON AIRPORT DRIVE
IN THE NORTHEASTERN REGIONAL AIRPORT BUILDING, BY 2:00 P.M. ON, WEDNESDAY,
JULY 17, 2013.

The sealed bid must display the following statement on the front of the sealed envelope:

QUOTATION FOR DAQ0159 — FLEXIBLE PAVEMENT RECLAMATION AND PAVING ON BAL
GRA ROAD (SR 1501) IN BERTIE COUNTY, TO BE OPENED AT 2:00 P.M. ON WEDNESDAY, JULY
17, 2013.

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall
be addressed as follows:

N. C. DEPARTMENT OF TRANSPORTATION
Attn: Barry Hobbs, PE
113 Airport Drive, Suite 100
Edenton, NC 27932

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance
with Section 102, (excluding section 102-10) of the 2012 Standard Specifications for Roads and Structures.
The lowest responsible Bidder will be notified that his bid has been accepted and that he has been awarded
the contract. NCDOT reserves the right to reject all bids.




STANDARD PROVISIONS

GENERAL

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the Project Special
Provisions, the North Carolina Department of Transportation Standard Specifications for Roads and Structures 2012, the North
Carolina Department of Transportation Roadway Standards Drawings, and the current edition of the Manual of Uniform Traffic
Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, and shall comply
with the provisions of Section 107 of the Standard Specifications.

PURCHASE ORDER CONTRACT PREQUALIFICATION

Beginning July 1, 2010, any firm that wishes to perform work on Division Purchase Order Contracts as either the prime contractor or
as a subcontractor on the project must be prequalified for the type of work they wish to perform. Firms that wish to bid on these
projects as the prime contractor must be prequalified prior to submitting a bid. Firms that wish to perform as a subcontractor to the
prime contractor must be prequalified prior to beginning work on the project.

For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central let projects for the
appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as long as other items such as bonding
and license requirements for the contract are met.

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including the application to
become prequalified if you are not already prequalified, can be found at the following website:
http://www.ncdot.org/business/howtogetstarted/

BIDS

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1.2 million, the bid will not be considered for
award.

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS
(5-20-08) 7-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of allotments made to the
Department of Transportation by the Director for the estimated payments for transportation project contract work to be performed in
the appropriation fiscal year. The allotments shall be multiyear allotments and shall be based on estimated revenues and shall be
subject to the maximum contract authority contained in General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to appropriations by the General
Assembly. Transportation project contracts shall contain a schedule of estimated completion progress, and any acceleration of this
progress shall be subject to the approval of the Department of Transportation provided funds are available. The State reserves the
right to terminate or suspend any transportation project contract, and any transportation project contract shall be so terminated or
suspended if funds will not be available for payment of the work to be performed during that fiscal year pursuant to the contract. In
the event of termination of any contract, the contractor shall be given a written notice of termination at least 60 days before
completion of scheduled work for which funds are available. In the event of termination, the contractor shall be paid for the work
already performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle 108-13(E) of the
2012 Standard Specifications.


http://www.ncdot.org/business/howtogetstarted/

CONTRACT PAYMENT AND PERFORMANCE BOND
REVISED 8/24/10
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the faithful performance
of the contract in accordance with specifications and conditions of the contract is required for Construction contracts of $500,000 or
more. Such bond shall be solely for the protection of the North Carolina Department of Transportation and the State of North
Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt payment for all
labor or materials for which the Contractor, or his subcontractors, are liable is required for Construction contracts greater than
$500,000. The payment bond shall be solely for the protection of persons or firms furnishing materials or performing labor for this
contract for which the Contractor is liable.

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a contract payment bond and
a contract performance bond each in an amount equal to 100 percent of the amount of the contract

WORKERS COMPENSATION INSURANCE

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are required, prior to beginning services, to show
proof of coverage issued by a workers’ compensation insurance carrier, or a certificate of compliance issued by the Department of
Insurance for self-insured subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of whether subcontractors
have regularly in service fewer than three employees in the same business within the State of North Carolina, and subcontractors shall
be hereinafter liable under the Workers’ Compensation Act for payment of compensation and other benefits to its employees for any
injury or death due to an accident arising out of and in the course of performance of the work insured by the subcontractor.

EXTENSION OF CONTRACT TIME

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary requirements necessary to issue the
purchase order will not constitute grounds for extension of the contract time. If the Contractor has fulfilled all preliminary
requirements for the issuance of a purchase order, and the purchase order authorization is not available by the date of availability, the
Contractor shall be granted an extension equal to the number of calendar days the purchase order authorization is delayed after the
date of availability of Article 108-9 of Standard Specification.

NOTIFICATION OF OPERATIONS

The Contractor shall notify the Engineer five (5) working days in advance of beginning work on this project.

BANKRUPTCY

The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor of any petition for
protection under the provisions of the Federal Bankruptcy Act.

PARTIAL PAYMENT

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the Engineer, for
payment of the rendered services. All invoices items and unit cost shall correspond to contract pay item as they appear on the Purchase
Order. The Engineer shall verify the quantities submitted on the invoice prior to payment. In the event of errors or discrepancies in the
quantities or unit cost, the invoices should be submitted to one of the following, depending on the location of the work completed:

N.C. Department of Transportation
District Two Field Office
ATT: S. L. Emory, P.E.
230 NC 42 West
Ahoskie, N.C. 27910

Invoices must be electronically scanned and the image is transmitted to the Purchasing Unit to verify payment. To avoid confusion
and delay of payments, each invoice should have a unique Invoice Number, i.e. 1,2,3...In addition, the invoice should be positively
identified and associated with the Purchase Order including the Contract Number and the County the work was completed in on
the invoice.




AWARD OF CONTRACT

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964
(78 Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby
notifies all bidders that it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to the
lowest responsible bidder without discrimination on the ground of race, color, or national origin”.

POSTED WEIGHT LIMITS

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted with weight limits
less than the legal limit. The Contractor will not be allowed to exceed the posted weight limits in transporting materials and/or
equipment to the projects, unless otherwise approved by the Engineer. The Contractor should make a thorough examination of all
projects and haul routes.

INSPECTION

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will make periodic inspections of the
completed work. It will be the responsibility of the Contractor to keep the Engineer informed of his proposed work plan and to submit
written reports of work accomplished on a frequency to be determined by the Engineer

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard Specifications and
the Department's "Materials and Test Manual." However the Engineer may reduce the frequency of sampling and testing where he
deems it appropriate for the project under construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard
Specifications. Material which is not properly certified will not be accepted.

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard Specifications and shall
include the following information:

NCDOT WBS Element Number

Date

Time issued

Type of Material

Gross weight

Tare Weight

Net weight of material

Quarry or plant Location

Truck Number

Contractor's name

Public weighmaster's stamp or number
Public weighmaster's signature or initials in ink

[
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All steel products which are permanently incorporated into this project shall be domestically produced. The Contractor shall furnish a
notarized certification certifying that steel products conform to this requirement.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard
Specifications. Material which is not properly certified will not be accepted.



UTILITY CONFLICTS

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise locations of all utilities
prior to beginning construction. Utility owners shall be contacted a minimum of 48 hours prior to the commencement of operations.
Special care shall be used in working around or near existing utilities, protecting them when necessary to provide uninterrupted
service. Inthe event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and shall
cooperate with the owner, or his representative, in the restoration of service in the shortest time possible. Existing fire hydrants shall
be kept accessible to fire departments at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in the vicinity of
utilities in order to ensure the safety of construction personnel and the public.

PLAN, DETAIL AND QUANTITY ADJUSTMENTS

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of
construction as may be found necessary or desirable by the Engineer to complete the project.

APPROVAL OF PERSONNEL

The State shall have the right to approve or reject the project engineer and other supervisory personnel, assigned to a project.

The Engineers or any subcontractor for the Engineers which are employed to provide engineering services for this project shall not
engage the services of any person or persons, now in the employment of the State during the time of this Agreement, without written
consent of the State.

In the event of engagement, the Engineers or their subcontractors shall restrict such person or persons from working on any of the
Engineers’ contracted projects in which the person or persons were formerly involved while employed by the State. This restriction
period shall be for the duration of the contracted project with which the person or persons was involved. “Involvement” shall be
defined as active participation in any of the following activities:

Drafting the contract;

Defining the scope of the contract;

Selection of the Engineers’ firm for services;

Negotiation of the cost of the contract (including calculating man-hours or fees); and
Administration of the contract.

An exception to these terms may be granted when recommended by the Secretary and approved by the Board of Transportation.
Failure to comply with the terms stated above in this section shall be grounds for termination of this contract.

GIFTS FROM VENDORS AND CONTRACTORS
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.8 133-32, it is unlawful for any vendor or contractor (i.e. architect,
bidder, contractor, construction manager, design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to
make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction,
Crime Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human Services, Juvenile
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(A) Have a contract with a governmental agency; or
(B) Have performed under such a contract within the past year; or
© Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors are encouraged to review
Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and prohibitions of the Executive
Order to their agencies. Vendors and contractors should contact other State Agencies to determine if those agencies have adopted
Executive Order 24.



SAFETY VESTS

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their personnel must wear an OSHA
approved reflective vest or outer garment at all times while on the project.

EMPLOYMENT
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:
(O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the first sentence of the
second paragraph and the first word of the second sentence of the second paragraph.

CONTRACTOR CLAIM SUBMITTAL FORM

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the
Contractor Claim Submittal Form (CCSF) available through the Construction Unit or
http://ncdot.org/doh/operations/dp_chief eng/constructionunit/formsmanuals/



http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/

SPECIAL PROVISIONS
NOTE TO CONTRACTOR

The Contractor must cooperate with State forces working within the limits of this project as directed by the Engineer. The Department
reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of construction as may
be found necessary or desirable by the Engineer to complete the project. The Contractor shall maintain access to driveways for all
residents and property owners throughout the life of the project. The Contractor shall be responsible for maintaining the project as
directed by Section 104-10 in the Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES
(7-1-95)(Rev. 12-18-07) SP1G10
The date of availability for this contract is August 12, 2013.

The completion date for this contract is November 22, 2013.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be
completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the
observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are Five Hundred Dollars $500.00 per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES
The Contractor shall not perform any work on this project and/or alter the traffic flow during the following time restrictions:

DAY AND TIME RESTRICTIONS

MONDAY-FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET
TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY
AND
SATURDAY FROM THIRTY (30) MINUTES BEFORE SUNSET
TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING MONDAY

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow on or during holiday weekends,
special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND WORK RESTRICTIONS

1. For any event that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st until 30 minutes after sunrise January 2nd.
If New Year's Day is on Saturday or Sunday, then until 30 minutes after sunrise the following Tuesday.

3. For Easter, between the hours of 30 minutes before sunset Thursday and 30 minutes after sunrise Monday.

4. For Memorial Day, between the hours of 30 minutes before sunset Friday and 30 minutes after sunrise Tuesday.

5. For Independence Day, between the hours of 30 minutes before sunset the day before Independence Day and 30 minutes after
sunrise the day after Independence Day.
If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes before sunset the Thursday before
Independence Day and 30 minutes after sunrise the Tuesday after Independence Day.

6. For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes after sunrise Tuesday.

7. For Thanksgiving Day, between the hours of 30 minutes before sunset Tuesday and 30 minutes after sunrise Monday.

8. For Christmas, between the hours of 30 minutes before sunset the Friday before the week of Christmas Day and 30 minutes
after sunrise the following Monday after the week of Christmas Day.



Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving, and
Christmas. The Contractor shall schedule his work so that lane closures are not required during these periods, unless otherwise
directed by the Engineer.

The time of availability for this intermediate contract time shall be the time the Contractor begins work and/or alters the traffic flow
according to the time restrictions listed herein.

The completion time for this intermediate contract time shall be the time the Contractor is required to cease work and/or cease to alter
the traffic flow according to the time restrictions stated above.

The liquidated damages are Five Hundred Dollars ($500.00) per hour time period or any portion thereof.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS):
(10-16-07)(Rev. 5-21-13) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of ensuring
nondiscrimination in the award and administration of contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet either the MBE or
WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet either the MBE or
WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a replacement for a previously committed MBE or WBE
firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the advertised
contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's approved,
committed MBE and WBE participation along with a listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the materials or supplies
obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise through the North
Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the materials or supplies
required for the performance of the contract are bought, kept in stock, and regularly sold to the public in the usual course of business.
A regular dealer engages in, as its principal business and in its own name, the purchase and sale or lease of the products in question.
A regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in stock, if it
owns and operates distribution equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and information to
applicants for MBE/WBE certification. The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR Part 26) and
official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise through the North
Carolina Unified Certification Program.

10



Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE subcontractors who
have performed work on the project. https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms working on the project.
This form is for paper bid projects only. http://www.ncdot.org/doh/forms/files/DBE-IS.xIs

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Request%20For
m.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a written joint check
agreement among the parties providing full and prompt disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20N otification%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer that affirms that a
portion of said contract is going to be performed by the signed MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will meet this MBE
and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE -
WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where MBEs and WBES
quoted on the project. This sheet is submitted with good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are established for this
contract:

(A) Minority Business Enterprises 1 %

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure that
MBEs participate in at least the percent of the contract as set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the performance of the
contract. Any MBE participation obtained shall be reported to the Department.

(B) Women Business Enterprises 1 %

1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure that
WBEs participate in at least the percent of the contract as set forth above as the WBE goal.

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the performance of the
contract. Any WBE participation obtained shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are certified through NCUCP in the
Directory of Transportation Firms. Only firms identified in the Directory as MBE and WBE certified shall be used to meet the MBE
and WBE goals respectively. The Directory can be found at the following link.
https://partner.ncdot.gov/VVendorDirectory/default.html
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The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to perform certain
work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of the contract. Only
those identified to meet the MBE goal and the WBE goal will be considered committed, even though the listing shall include both
committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor
participation submitted at the time of bid will be used toward overall race-neutral goals. Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.
The Contractor shall indicate the following required information:

Blank forms will not be deemed to represent zero participation. Bids submitted that do not have MBE and WBE participation
indicated on the appropriate form will not be read publicly during the opening of bids. The Department will not consider these bids
for award and the proposal will be rejected.

(A) If either the MBE or WBE goal is more than zero,

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE participation, including the
names and addresses on Listing of MBE and WBE Subcontractors contained elsewhere in the contract documents in
order for the bid to be considered responsive. Bidders shall indicate the total dollar value of the MBE and WBE
participation for the contract.

)] If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and WBE
Subcontractors by entering the word “None” or the number “0.” This form shall be completed in its entirety.

3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by checking the
Directory of Transportation Firms. If the firm is not certified at the time of the bid-letting, that MBE’s or WBE’s
participation will not count towards achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall enter the word “None”; or the
number “0”; or if there is participation, add the value on the Listing of MBE and WBE Subcontractors contained elsewhere in
the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible for meeting the
goals or making good faith efforts to meet the goals, just like any other bidder. In most cases, a MBE or WBE bidder on a contract
will meet one of the goals by virtue of the work it performs on the contract with its own forces. However, all the work that is
performed by the MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The MBE or WBE
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder puts in a bid where they will
perform 40% of the contract work and have a WBE subcontractor which will perform another 5% of the work. Together the two
WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal. The
8% MBE goal shall be obtained through MBE participation with MBE certified subcontractors or documented through a good faith
effort. It should be noted that you cannot combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors just as a non-
MBE/WBE bidder would.

Written Documentation — Letter of Intent
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and WBE goals of the contract,

indicating the bidder’s commitment to use the MBE/WBE in the contract. This documentation shall be submitted on the Department’s
form titled Letter of Intent.
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The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day following opening
of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the
Engineer no later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE and WBE goals, or
if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will not count toward meeting the
MBE/WBE goal. If the lack of this participation drops the commitment below either the MBE or WBE goal, the Contractor shall
submit evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than 12:00 noon of the
eighth calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall submit to the
Department documentation of adequate good faith efforts made to reach that specific goal(s).

One complete copy of this information shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar
day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in
the office of the Engineer no later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a representative letter
along with a distribution list of the firms that were solicited. Documentation of MBE/WBE quotations shall be a part of the good faith
effort submittal. This documentation may include written subcontractor quotations, telephone log notations of verbal quotations, or
other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which, by their scope,
intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE participation. Adequate good faith
efforts also mean that the bidder actively and aggressively sought MBE/WBE participation. Mere pro forma efforts are not considered
good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made. Listed below are
examples of the types of actions a bidder will take in making a good faith effort to meet the goals and are not intended to be exclusive
or exhaustive, nor is it intended to be a mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising, written notices, use of
verifiable electronic means through the use of the NCDOT Directory of Transportation Firms) the interest of all certified
MBEs/WBEs who have the capability to perform the work of the contract. The bidder must solicit this interest within at least
10 days prior to bid opening to allow the MBES/WBEs to respond to the solicitation. Solicitation shall provide the
opportunity to MBEs/WBEs within the Division and surrounding Divisions where the project is located. The bidder must
determine with certainty if the MBES/WBES are interested by taking appropriate steps to follow up initial solicitations.

(B) Selecting portions of the work to be performed by MBES/WBEs in order to increase the likelihood that the MBE and WBE
goals will be achieved.

(D) Where appropriate, break out contract work items into economically feasible units to facilitate
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these work items with
its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract MBE/WBE goals when the
work to be sublet includes potential for MBE/WBE participation (2™ and 3" tier subcontractors).

© Providing interested MBES/WBEs with adequate information about the plans, specifications, and requirements of the contract
in a timely manner to assist them in responding to a solicitation.

(D) (1) Negotiating in good faith  with  interested MBEs/WBEs. It is the  bidder’s

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers and to select those
portions of the work or material needs consistent with the available MBE/WBE subcontractors and suppliers, so as
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(E)

(F)

(G)

(H)

(

to facilitate MBE/WBE participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBEs/WBESs that were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional agreements could not be
reached for MBES/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with subcontractors,
including MBE/WBE subcontractors, and would take a firm’s price and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs involved in finding and using
MBES/WBEs is not in itself sufficient reason for a bidder’s failure to meet the contract MBE or WBE goals, as long
as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with
its own organization does not relieve the bidder of the responsibility to make good faith efforts. Bidding contractors
are not, however, required to accept higher quotes from MBEs/WBEs if the price difference is excessive or
unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The bidder’s standing within its industry, membership in specific groups, organizations, or associates and
political or social affiliations (for example, union vs. non-union employee status) are not legitimate causes for the rejection or
non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit, or insurance as required by the recipient
or bidder.

Making efforts to assist interested MBES/WBES in obtaining necessary equipment, supplies, materials, or related assistance
or services.

Effectively using the services of available minority/women community organizations; minority/women contractors’ groups;
Federal, State, and local minority/women business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of MBES/WBEs. Contact within 7 days from the bid opening
NCDOT’s Business Development Manager in the Business Opportunity and Work Force Development Unit to give
notification of the bidder’s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith efforts to meet the
MBE and WBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and WBE goals.
(2) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For example, when the apparent successful
bidder fails to meet the goals, but others meet it, you may reasonably raise the question of whether, with additional
reasonable efforts the apparent successful bidder could have met the goals. If the apparent successful bidder fails to
meet the MBE and WBE goals, but meets or exceeds the average MBE and WBE participation obtained by other
bidders, the Department may view this, in conjunction with other factors, as evidence of the apparent successful
bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the right to award the
contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and WBE goals can be met or that an
adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal a determination of non-
good faith made by the Goal Compliance Committee. If a contractor wishes to appeal the determination made by the Committee, they
shall provide written notification to the Engineer. The appeal shall be made within 2 business days of notification of the determination
of non-good faith.
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Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A)

(B)

(€)

(D)

(E)

(F)

Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract goal requirements.
The total dollar value of participation by a committed MBE/WBE will be based upon the value of work actually performed
by the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for services or purchases that
involves the use of a joint check. Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm may be counted toward the
MBE contract goal requirement. The same holds for work that a WBE subcontracts to another WBE firm. Work that a MBE
subcontracts to a non-MBE firm does not count toward the MBE contract goal requirement. Again, the same holds true for
the work that a WBE subcontracts to a non-WBE firm. If a MBE or WBE contractor or subcontractor subcontracts a
significantly greater portion of the work of the contract than would be expected on the basis of standard industry practices,
it shall be presumed that the MBE or WBE is not performing a commercially useful function. The MBE/WBE may present
evidence to rebut this presumption to the Department. The Department's decision on the rebuttal of this presumption may be
subject to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its contract goal
requirement a portion of the total value of participation with the MBE or WBE in the joint venture, that portion of the total
dollar value being a distinct clearly defined portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials and supplies
required to complete the contract and obtained from a MBE or WBE regular dealer and 100 percent of such expenditures
from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to MBE/WBE firms that are not
manufacturers or regular dealers:

(D) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as professional,
technical, consultant, or managerial services, or for providing bonds or insurance specifically required for the
performance of
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and not excessive as
compared with fees and commissions customarily allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither a manufacturer nor a regular
dealer, count the entire amount of fees or commissions charged for assistance in the procurement of the materials
and supplies, or fees or transportation charges for the delivery of materials or supplies required on a job site (but not
the cost of the materials and supplies themselves), provided the fees are determined to be reasonable and not
excessive as compared with fees customarily allowed for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that perform a
commercially useful function in the work of a contract. A MBE/WBE performs a commercially useful function when it is
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responsible for execution of the work of the contract and is carrying out its responsibilities by actually performing, managing,
and supervising the work involved. To perform a commercially useful function, the MBE/WBE shall also be responsible
with respect to materials and supplies used on the contract, for negotiating price, determining quality and quantity, ordering
the material and installing (where applicable) and paying for the material itself. To determine whether a MBE/WBE is
performing a commercially useful function, the Department will evaluate the amount of work subcontracted, industry
practices, whether the amount the firm is to be paid under the contract is commensurate with the work it is actually
performing and the MBE/WBE credit claimed for its performance of the work, and any other relevant factors.

(B) MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing a commercially useful

function:

(1)

(@)

©)

(4)

()

(6)

()

The MBE/WBE shall be responsible for the management and supervision of the entire trucking operation for which
it is responsible on a particular contract, and there shall not be a contrived arrangement for the purpose of meeting
the MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational truck used on the
contract.

The MBE/WBE receives credit for the total value of the transportation services it provides on the contract using
trucks it owns, insures, and operates using drivers it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may subcontract the work to another
WBE firm, including an owner-operator who is certified as a WBE. When this occurs, the MBE or WBE who
subcontracts work receives credit for the total value of the transportation services the subcontracted MBE or WBE
provides on the contract. It should be noted that every effort shall be made by MBE and WBE contractors to
subcontract to the same certification (i.e., MBEs to MBEs and WBEs to WBES), in order to fulfill the goal
requirement. This, however, may not always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly certified transportation service
providers and there is no interest or availability, and they can get assistance from other certified providers, the
Engineer will not hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from an owner-operator. The
MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to credit for the total value of transportation
services provided by the non-MBE/WBE subcontractor not to exceed the value of transportation services provided
by MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE subcontractors receives
credit only for the fee or commission it receives as a result of the subcontract arrangement. The value of services
performed under subcontract agreements between the MBE/WBE and the Contractor will not count towards the
MBE/WBE contract requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business open to the general public. The
lease must indicate that the MBE/WBE has exclusive use of and control over the truck. This requirement does not
preclude the leased truck from working for others during the term of the lease with the consent of the MBE/WBE, so
long as the lease gives the MBE/WBE absolute priority for use of the leased truck. This type of lease may count
toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE that they are
subcontracted/leased to and their own company name if it is not identified on the truck itself. Magnetic door signs
are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or WBE firm) to meet all or
part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for convenience. This includes, but is not
limited to, instances in which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A MBE/WBE may only
be terminated after receiving the Engineer’s written approval based upon a finding of good cause for the termination.
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All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on Form RF-1
(Replacement Request). If the Contractor fails to follow this procedure, the Contractor may be disqualified from further bidding for a
period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A) Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that was submitted at the time of
bid may be used to fulfill the MBE commitment. The same holds true if a committed WBE is terminated for good cause, an
additional WBE that was submitted at the time of bid may be used to fulfill the WBE goal. A good faith effort will only be
required for removing a committed MBE/WBE if there were no additional MBEs/WBESs submitted at the time of bid to cover
the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the terminated MBE/WBE,
the Contractor shall submit a good faith effort documenting the steps taken. Such documentation shall include, but not be
limited to, the following:

(1) Copies of written notification to MBES/WBEs that their interest is solicited in contracting the work defaulted by the
previous MBE/WBE or in subcontracting other items of work in the contract.

)] Efforts to negotiate with MBES/WBEs for specific subbids including, at a minimum:

@ The names, addresses, and telephone numbers of MBES/WBESs who were contacted.
(b) A description of the information provided to MBES/WBEs regarding the plans and specifications for
portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBES/WBESs contacted, if needed, in obtaining bonding or insurance required by the
Contractor.

(B) Decertification Replacement

(D) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract Approval Form) has
been received by the Department, the Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the decertified firm. The participation
equal to the remaining work performed by the decertified firm will count toward the contract goal requirement.

(2) When a committed MBE/WBE is decertified prior to the Department receiving the SAF (Subcontract Approval
Form) for the named MBE/WBE firm, the Contractor shall take all necessary and reasonable steps to replace the
MBE/WBE subcontractor with another similarly certified MBE/WBE subcontractor to perform at least the same
amount of work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the same amount
of work, a good faith effort must be submitted to NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a committed MBE/WBE, the
Contractor will not be required to seek additional participation. When the Engineer makes changes that result in additional work to be
performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in additional work to the same
extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract amount, the
Contractor shall seek additional participation by MBES/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all of the work had

been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation by MBES/WBEs unless otherwise
approved by the Engineer.
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When the Contractor requests changes in the work that result in the reduction or elimination of work that the Contractor committed to
be performed by a MBE/WBE, the Contractor shall seek additional participation by MBES/WBES equal to the reduced MBE/WBE
participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE subcontractor. The
Department reserves the right to require copies of actual subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a proposed trucking plan in addition
to the SAF. The plan shall be submitted prior to beginning construction on the project. The plan shall include the names of all
trucking firms proposed for use, their certification type(s), the number of trucks owned by the firm, as well as the individual truck
identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not otherwise
documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the agreement. The documentation
shall also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, including material
suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this information accordingly may result in the
following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from the approved
subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of payments to
MBEs/WBEgs, it shall be the prime contractor’s responsibility to report all monthly and final payment information in the correct
reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the disqualification of
that contractor and any affiliate companies from further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in the
disqualification of that contractor and any affiliate companies from being approved for further work on future projects until the
required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of services provided during
the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for payment until the DBE-IS is
received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications may be cause to
disqualify the Contractor.
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OUTSOURCING OUTSIDE THE USA
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the United States of America.
No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, staffing, or personnel
to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

LOCATING EXISTING UNDERGROUND UTILITIES
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a specific written description of the
location in the locate request.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

RESOURCE CONSERVATION
(5-21-13) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and NCGS 136-28.8, it is the policy of the
Department to aid in the reduction of materials that become a part of our solid waste stream, to divert materials from landfills, and to
find ways to recycle and reuse materials for the benefit of the Citizens of North Carolina.

Initiate, develop and use products and construction methods that incorporate the use of recycled or solid waste products in accordance
with Article 104-13 of the 2012 Standard Specifications. Report the quantities of reused or recycled materials either incorporated in
the project or diverted from landfills on the Project Construction Reuse and Recycling Reporting Form.

A location-based tool for finding local recycling facilities and the Project Construction Reuse and Recycling Reporting Form are
available at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx

EROSION CONTROL

The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and siltation. Silt fence
and erosion control measures shall be installed in accordance with the plans for this project, Division 16 of the Standard
Specifications, and in locations directed by the Engineer or his representative. Temporary silt fence shall be installed above each cross
line as directed by the Engineer or his representative. Coir fiber wattles shall be installed at each outlet point as directed by the
Engineer or his representative. Removal of the temporary silt fence and coir fiber wattles will be the responsibility of the Department.
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION

(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting sedimentation and turbidity
of surface waters. Comply with the requirements herein regardless of whether or not a National Pollution discharge Elimination
System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion and Sediment
Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life of the contract.

(A)

(B)

(©)

(D)

Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to manage the Contractor and
subcontractor operations, insure compliance with Federal, State and Local ordinances and regulations, and manage the
Quality Control Program.

Certified Foreman - Provide a certified, trained foreman for each construction operation that increases the potential for soil
erosion or the possible sedimentation and turbidity of surface waters.

Certified Installer - Provide a certified installer to install or direct the installation for erosion or sediment/stormwater control
practices.

Certified Designer - Provide a certified designer for the design of the erosion and sediment control/stormwater component of
reclamation plans and, if applicable, for the design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be Level 11 and responsible
for ensuring the erosion and sediment control/stormwater plan is adequately implemented and maintained on the project and
for conducting the quality control program. The Certified Supervisor shall be on the project within 24 hours notice from
initial exposure of an erodible surface to the project’s final acceptance. Perform the following duties:

(D) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and sediment
control/stormwater measures are fully executed for each operation and in a timely manner over the duration of the
contract.

€)] Oversee the work of subcontractors so that appropriate erosion and sediment control/stormwater preventive
measures are conformed to at each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) Inspection Record and
submit to the Engineer.

(© Attend all weekly or monthly construction meetings to discuss the findings of the NPDES inspection and
other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the Contractor’s temporary work

not shown on the plans, such as, but not limited to work platforms, temporary construction, pumping
operations, plant and storage yards, and cofferdams.

(j)] Acquire applicable permits and comply with requirements for borrow pits, dewatering, and any temporary
work conducted by the Contractor in jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to any suspension of the
work.

Q) Coordinate with Department, Federal, State and Local Regulatory agencies on resolution of erosion and
sediment control/stormwater issues due to the Contractor’s operations.

()] Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any location where sediment
leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that are initialed and include the

installation date of Best Management Practices. These practices shall include temporary and permanent
groundcover and be properly updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.
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(B)

(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater permit (NCS000250)
outlines certain objectives and management measures pertaining to construction activities. The permit references
NCGO010000, General Permit to Discharge Stormwater under the NPDES, and states that the Department shall
incorporate the applicable requirements into its delegated Erosion and Sediment Control Program for construction
activities disturbing one or more acres of land. The Department further incorporates these requirements on all
contracted bridge and culvert work at jurisdictional waters, regardless of size. Some of the requirements are, but are
not limited to:

(@)

Control project site waste to prevent contamination of surface or ground waters of the state, i.e. from
equipment operation/maintenance, construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge outfalls at least once
every 7 calendar days, twice weekly for construction related Federal Clean Water Act, Section 303(d)
impaired streams with turbidity violations, and within 24 hours after a significant rainfall event of 0.5 inch
that occurs within a 24 hour period.

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation Estimate website to
maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review by Department and
Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging areas.

()] Maintain a log of turbidity test results as outlined in the Department's Procedure for Monitoring Borrow Pit
Discharge.

(9) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment control/stormwater awareness, the
Department’s NPDES Stormwater Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

(i) Report violations of the NPDES permit to the Engineer immediately who will notify the Division of Water
Quality Regional Office within 24 hours of becoming aware of the violation.

3) Quality Control Program - Maintain a quality control program to control erosion, prevent sedimentation and follow

provisions/conditions of permits. The quality control program shall:

(a)
(b)

(©

(d)
(€)

(f)
(@)

(h)
0)

@)

Follow permit requirements related to the Contractor and subcontractors’ construction activities.

Ensure that all operators and subcontractors on site have the proper erosion and sediment
control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment control/stormwater personnel are not
available on the job site when needed.

Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES permit for problem areas
identified during the NPDES inspections.

Incorporate erosion control into the work in a timely manner and stabilize disturbed areas with mulch/seed
or vegetative cover on a section-by-section basis.

Use flocculants approved by state regulatory authorities where appropriate and where required for turbidity
and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and sediment control devices.

Remove temporary erosion or sediment control devices when they are no longer necessary as agreed upon
by the Engineer.

The Contractor’s quality control and inspection procedures shall be subject to review by the Engineer.
Maintain NPDES inspection records and make records available at all times for verification by the
Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed herein during the respective
construction activities to control erosion, prevent sedimentation and follow permit provisions:

1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities
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The Contractor may request to use the same person as the Level Il Supervisor and Level Il Foreman. This person shall be
onsite whenever construction activities as described above are taking place. This request shall be approved by the Engineer
prior to work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple construction activities on small bridge or
culvert replacement projects. This request shall be approved by the Engineer prior to work beginning.

© Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the following erosion and sediment
control/stormwater crew:

1) Seeding and Mulching
2 Temporary Seeding
3) Temporary Mulching

4) Sodding
(5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation

(7 Hydraulic tackifier installation

(8) Turbidity curtain installation

(9) Rock ditch check/sediment dam installation

(10) Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention devices)
(14) Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute a Level 1l Foreman for a Level | Installer, provided
the Level 1l Foreman is not tasked to another crew requiring Level Il Foreman oversight.

(D) Certified Designer - Include the certification number of the Level 111-B Certified Designer on the erosion and sediment
control/stormwater component of all reclamation plans and if applicable, the certification number of the Level I11-A Certified
Designer on the design of the project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and
Certified Designer and notify the Engineer of changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical responsibility to fully disclose
any reprimand or dismissal of an employee resulting from improper testing or falsification of records.

Revocation or Suspension of Certification
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, Certified Foremen, Certified
Installers and Certified Designer may be revoked or suspended with the issuance of an Immediate Corrective Action (ICA), Notice of

Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the following:

(A) Failure to adequately perform the duties as defined within this certification provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

© Failure to fully perform environmental commitments as detailed within the permit conditions and specifications.
(D) Demonstration of erroneous documentation or reporting techniques.

(E) Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H) Dismissal from a company for any of the above reasons.

0] Suspension or revocation of one’s certification by another entity.
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Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate Head of the company that
employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation of certification by
responding, in writing, to the Chief Engineer within 10 calendar days after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on the date specified on the
certified notice. Failure to appeal within the time specified will result in a waiver of all future appeal rights regarding the adverse
action taken. The certificant will not be allowed to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal. Decision of the Chief Engineer will
be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and any proficiency
examination, at the conclusion of the specified suspension period, prior to having the certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified Designer will be
incidental to the project for which no direct compensation will be made.

PERMANENT VEGETATION ESTABLISHMENT
(2-16-12) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period between initial vegetation planting
and final project acceptance, perform all work necessary to establish 80% coverage of permanent vegetation within the project limits,
as well as, in borrow and waste pits. This work shall include erosion control device maintenance and installation, repair seeding and
mulching, supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed. All work shall be performed in
accordance with the applicable section of the 2012 Standard Specifications.

Once the Engineer has determined that 80% coverage of permanent vegetation has been established, the Contractor will be notified to
remove the remaining erosion control devices that are no longer needed. The Contractor will be responsible for, and shall correct any
areas disturbed by operations performed in permanent vegetation establishment and the removal of temporary erosion control
measures, whether occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding, Mowing, Fertilizer
Topdressing, Silt Excavation, and Stone for Erosion Control will be made at contract unit prices for the affected items. Work required
that is not represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2012 Standard
Specifications. No additional compensation will be made for maintenance and removal of temporary erosion control items.

DOMESTIC STEEL
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following:

All steel and iron products that are permanently incorporated into this project shall be produced in the United States except minimal
amounts of foreign steel and iron products may be used provided the combined material cost of the items involved does not exceed
0.1% of the total amount bid for the entire project or $2,500, whichever is greater. If invoices showing the cost of the material are not
provided, the amount of the bid item involving the foreign material will be used for calculations. This minimal amount of foreign
produced steel and iron products permitted for use is not applicable to high strength fasteners. Domestically produced high strength
fasteners are required.

23



FINAL SURFACE TESTING NOT REQUIRED
(5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.

SHOULDER WEDGE
(9-20-11) (Rev. 8-21-12) 610 SP6 RO3R

Revise the 2012 Standard Specifications as follows:
Page 6-26, Article 610-8, add the following after line 43:

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with an angle of 30 degrees plus
or minus 4 degrees along the outside edge of the roadway, measured from the horizontal plane in place after final compaction on the
final surface course. Use an approved mechanical device which will form the asphalt mixture to produce a wedge with uniform
texture, shape and density while automatically adjusting to varying heights.

Payment for use of this device will be incidental to the other pay items in the contract.

PROSECUTION OF WORK
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins the work
until completion and final acceptance of the project. The Contractor will not be permitted to suspend his operations except for reasons
beyond his control or except where the Engineer has authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of $500.00 (Five Hundred
Dollars ) will be charged the Contractor for each and every calendar day that such suspension takes place. The said amount is hereby
agreed upon as liquidated damages due to extra engineering and maintenance costs and due to increased public hazard resulting from a
suspension of the work. Liquidated damages chargeable due to suspension of the work will be additional to any liquidated damages
that may become chargeable due to failure to complete the work on time.

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES
(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as follows:

Asphalt Concrete Base Course Type B 25.0__ 4.4%
Asphalt Concrete Intermediate Course Type 119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SA-1 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course TypeS9.5 6.0%
Asphalt Concrete Surface Course TypeS125 5.6%

The actual asphalt binder content will be established during construction by the Engineer within the limits established in the
2012 Standard Specifications.
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FUEL PRICE ADJUSTMENT
(11-15-05) (Rev. 1-17-12) 109-8 SP1 G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $2.8880 per gallon. Where any of the following are included as pay items in the
contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class 1V Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

ASPHALT PAVEMENTS - SUPERPAVE
(6-19-12) (Rev. 4-16-13) 605, 609, 610 SP6 ROL

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including Table 601-1, with the
following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
. Target Rate (gal/sy)
Existing Surface Emulsified Asphalt
New Asphalt 0.04 £0.01
Oxidized or Milled Asphalt 0.06 + 0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be overheated during storage, transport
or at application.
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TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT

Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA ADJUSTMENTS, lines 35-37,
delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph.
Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph:
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the NCDOT Approved Products List for
WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/
WMA%20Approved%20L.ists.pdf

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT"
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°F 260 - 310°F
A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15° and minus 25° of the temperature

specified on the JMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second paragraph. Line 7, in the
second sentence of the second paragraph, replace “275°F” with “275°F or greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR PRODUCING AND
PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of the paving operation away from
artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR PRODUCING AND
PLACING ASPHALT MIXTURES, replace Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature

B25.0B, C 35°F
119.0B,C, D 35°F
SF9.5A, S9.5B 40°F
$9.5C, S12.5C 45°F
S9.5D, S12.5D 50°F

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the first paragraph replace
“so as to overlap the top of the truck bed and” with “to”.
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 2012 Standard Specifications.
The base price index for asphalt binder for plant mix is $ 590.31 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on June 1, 2013.

ASPHALT PLANT MIXTURES
(7-1-95) 609 SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made for the purpose or with other
equipment approved by the Engineer.

PAVING DRIVEWAYS AND MAILBOX TURNOUTS
(8-21-12) 610 SP6 R70BR

Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer. Place pavement on driveway and
mailbox turnouts of the same material as used on the main line and in depths directed by the Engineer. Widen the pavement on curves
as directed by the Engineer.

PAVING INTERSECTIONS
(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the main line of the project a minimum
distance of 50 feet. The pavement placed in the intersections shall be of the same material and thickness placed on the mainline of the
project.

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer.

Widen the pavement on curves as directed by the Engineer.

ASPHALT CONCRETE SURFACE COURSE COMPACTION
(7-1-95) (Rev. 8-21-12) SP6 R49R

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2012 Standard Specifications and the
following provision:

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled pneumatic tired roller with the final rolling
by a steel wheel roller.

DRIVEWAYS AND PRIVATE PROPERTY
The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within the project limits of
this contract. Any driveway paved by a Contractor which ties into a NCDOT system road being paved by the Contractor must be
paved either prior to the road paving project or after its completion.

REMOVAL OF EXISTING PAVEMENT MARKERS

The Contractor’s attention is directed to the fact that there may be pavement markers on this project. The Contractor will be required
to remove and dispose of these markers prior to the flexible pavement reclamation operation.

No direct payment will be made for this work, as it will be incidental to the flexible pavement reclamation operation and payment at
the contract unit price for the flexible pavement reclamation line item will be full compensation for such work.
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COIR FIBER WATTLE

Description

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir fiber netting. Coir Fiber Wattles are
used on slopes or channels to intercept runoff and act as a velocity break. Coir Fiber Wattles are to be placed at locations shown on
the plans or as directed. Installation shall follow the detail provided in the plans and as directed. Work includes furnishing materials,
installation of coir fiber wattles, matting installation, and removing wattles.

Materials
Coir Fiber Wattle shall meet the following specifications:

100% Coir (Coconut) Fibers

Minimum Diameter 12 in.

Minimum Density 3.5 Ib/ft® +/- 10%
Net Material Coir Fiber

Net Openings 2in.x2in.

Net Strength 90 Ibs.

Minimum Weight 2.6 lbs./ft. +/- 10%

Anchors: Stakes shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. X 2 in. nominal square cross section. One end of the stake
must be sharpened or beveled to facilitate driving down into the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet specifications provided elsewhere
in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length with a throat of 1" in width.
Construction Methods

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of each section of
wattle. A minimum of 4 stakes shall be installed on the downstream side of the wattle with a maximum spacing of 2 linear feet along
the wattle, and according to the detail. Install a minimum of 2 stakes on the upstream side of the wattle according to the detail
provided in the plans. Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. projecting from the top of
the wattle. Drive stakes at an angle according to the detail provided in the plans.

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and according to the
detail provided in the plans and as directed. Overlap adjoining sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with Article 1631-3 of the
Standard Specifications, or in accordance with specifications provided elsewhere in this contract.

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles are removed, and shall remove and
dispose of silt accumulations at the wattles when so directed in accordance with the requirements of Section 1630 of the Standard
Specifications.

Measurement and Payment

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles which are installed and accepted. Such
price and payment will be full compensation for all work covered by this section, including, but not limited to, furnishing all materials,
labor, equipment and incidentals necessary to install the Coir Fiber Wattles.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard Specifications, or in accordance with
specifications provided elsewhere in this contract.

Payment will be made under:

Pay Item Pay Unit
Coir Fiber Wattle Linear Foot
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(2-21-12) (Rev. 5-21-13)

MATERIALS

1000, 1005, 1050, 1074, 1078, 1080, 1081, 1087, 1092

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

SP10 RO1

Use materials which do not produce a mottled appearance through rusting or other staining of the finished concrete surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

Class of
Concrete

Units
AA
AA Slip
Form

Drilled Pier

A
B
B Slip
Formed
Sand Light-
weight
Latex
Modified
Flowable
Fill
excavatable
Flowable
Fill
non-
excavatable

Pavement

Precast

Prestress

Min. Comp.
Strength
at 28 days

psi
4,500

4,500

4,500

3,000
2,500

2,500

4,500

3,000
7 day
150 max.
at
56 days

125

4,500
design,
field

650
flexural,
design
only
See
Table
1077-1

per
contract

TABLE 1000-1

REQUIREMENTS FOR CONCRETE

Maximum Water-Cement Ratio

Air-Entrained

Concrete
Rounded Angular
Aggregate Aggre-
gate
0.381 0.426
0.381 0.426
0.488 0.532
0.488 0.567
0.488 0.567
- 0.420
0.400 0.400
as
as needed needed
as
as needed needed
0.559 0.559
as
as needed needed
See Table See
1078-1 rable
1078-1

Non Air-Entrained

Concrete
Rounded Angular
Aggregate Aggre-
gate
0.450 0.450
0.550 0.594
0.559 0.630
as
as needed needed
as
as needed needed
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Consistency

Max. Slump
© ©
3 3
s 58
= Zz 2
> >
inch inch
35 -
15 -
5-7 dry
7-9 wet
35 4
2.5 4
15 -
4 -
6 -
i Flow-
able
i Flow-
able
1.5
slip
form
3.0
hand
place
as
needed
8 -

Cement Content

Vibrated
Min. Max.
Ib/cy Ib/cy
639 715
639 715
564 -
508 -
508 -
715 -
658 -
526 -
as as
needed ' needed
as
964 needed

Non- Vibrated

Min. Max.
Ib/cy Ib/cy
640 800
602 -
545 -

40 100
as
100 needed
as as
needed = needed



Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with:
All fencing material and accessories shall meet Section 106.

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the following:
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two sentences with the following:
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will only be required for new

casting designs during the design process, and conformance to M306 loading (40,000 Ibs.) will be required only when noted on the
design documents.

30



Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE
28 Day Design Compressive = 28 Day Design Compressive

Property Strength Strength
6,000 psi or less greater than 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+2% 5+2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the following:
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test.
© At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test, Cyclic Weathering
Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has been tested for slip coefficient
and meets AASHTO M253, Class B.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the description for Type 3A.
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in hardened concrete, the
manufacturer shall submit test results showing that the bonding system will obtain 125% of the specified required yield strength of the
fixture. Furnish certification that, for the particular bolt grade, diameter and embedment depth required, the anchor system will not
fail by adhesive failure and that there is no movement of the anchor bolt. For certification and anchorage, use 3,000 psi as the
minimum Portland cement concrete compressive strength used in this test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum temperature application, setting time,
shelf life, pot life, shear strength and compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, to check for any
levels of arsenic and lead. If any arsenic or lead is detected, the sample shall be crushed and repeat the test using X-ray Fluorescence.

If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States Environmental Protection Agency
Method 6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead.
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Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum Coefficient of
Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation Angle, Entrance Angle, g c_% § 3 L Fluorescent Yellow Fluorescent
degrees degrees 2 E ) @ [ Green Yellow
0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48
1.0 30.0 45 34 45 9 2 36 27

FLEXIBLE PAVEMENT RECLAMATION USING PORTLAND CEMENT

NOTE: FULL DEPTH RECLAMATION TO BE PERFORMED AT TEN (10)
INCHES DEPTH. CEMENT TO BE ADDED AT A RATE OF 57 LB. PER
SQUARE YARD.

DESCRIPTION
Perform the work covered by this section, including but not limited to, reclamation of roadway by pulverizing, treating with

Portland Cement, mixing, and compacting the existing asphalt pavement, base, subbase, and subgrade materials to a specified
depth to produce a uniform mixture which meets density requirements.

MATERIALS

Item Section
Portland Cement, Type L, I, 1S......oiiiiiiiiii e Article 1024-1

A 11 Article 1024-4

Use asphalt, base, subbase and subgrade material existing in the area, or other materials proportioned by the Engineer, that is
free from vegetation, roots, or other objectionable matter, and does not contain asphalt, aggregate or stone larger than 2
inches (50.8 mm).

LIMITATIONS

Do not perform flexible pavement reclamation when the air temperature is below 40°F (5°C.) in the shade or when
conditions indicate that the temperature may fall below 40°F (5°C.) Do not place or mix materials with frozen subgrade.
Protect the base from freezing for a period of 7 days after completion. Perform the work and meet density requirements only
during daylight hours of the day the section was started, except as otherwise provided-for in special provisions or traffic
control plans. If the work is interrupted for more than 30 minutes after cement has been added, or if rain causes excessive
moisture, reconstruct the entire section and provide the cement required at no cost to the Department. Regulate operations to
limit the application of cement to sections small enough so that all of the mixing, compacting, and finishing operations can be
completed within the required time limit of three (3) hours.

CONSTRUCTION METHODS
(A) EQUIPMENT
A self-propelled reclaimer, with a minimum of 400 hp, capable of fully reclaiming the existing road to a depth of 10 inches

and no less than 6.5 feet wide, is required. The reclaimer is also required to have a metered full-width spray bar system for
adding water directly into the milling drum, and a breaker bar for use in conjunction with the milling drum.
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(B)

(©)

(D)

(E)

A cement spreader shall have an adjustable rate of flow and the capability of spreading the required amount of cement in one
pass. Correct any leakage of fluids and/or materials promptly or the Engineer may order such equipment removed and
replaced with satisfactory equipment. Use equipment and methods for applying cement and water that will not damage the
roadway and meets the requirements of Article 107-21 (Safety and Accident Protection).

Use a motor grader equipped with a cross slope indicator, and capabilities to perform aeration, mixing, spreading and final
shaping.

Use a water truck capable of nursing water into the reclaimer and capable of adjusting moisture content and for wetting the
curing reclaimed sections.

Use self-propelled compaction equipment consisting of vibratory sheeps-foot, vibratory ~ smooth-drum, and pneumatic tire
rollers.

Details of the asphalt reclaimer shall be submitted to the Engineer for review at least five calendar days before the machine is
brought onto the project site.

LENGTH OF ROADWAY ALLOWED TO BE PROCESSED.

Except by written permission of the Engineer, the length of roadway pulverized will not exceed the length that can: be
completely pulverized, mixed, graded, compacted, pass density, cured and protected against damage by normal anticipated
traffic in the same working day.

INITIAL PULVERIZING AND MIXING.

The pulverizing and mixing shall breakup the existing roadway to the specified depth to the extent that 100% weight passes a
2-inch sieve and a minimum of 50% passes a No. 4 sieve. The moisture content shall be maintained at a point that is at or
below the optimum moisture content shown on the plans unless approved otherwise by the Engineer.

SPREADING AND MIXING

Apply the required quantity of cement, as established by the Engineer, in a uniform spread on the pulverized roadway and
immediately blend water and cement until uniformly distributed throughout the base mixture. Apply cement on days when
wind will not interfere with spreading. Multiple mixing passes may be necessary to obtain thorough blending. Have the
moisture content at or below the optimum moisture at the time of application of cement.

At the time of final mixing and during compaction, maintain the moisture content within a range of optimum to optimum plus
1.5% as determined. Make sure that the moisture content in the mix does not exceed the quantity that will cause the base
course to become unstable during compaction or finishing operations.

COMPACTION

Begin compaction immediately after cement and water has been incorporated into the base. During compaction, maintain the
moisture content of the material within a range of optimum to optimum plus 1.5%. Initial shaping may be required to obtain
uniform compaction and required grade and cross-section. Initial compaction of the base should be performed with an
approved self-propelled, vibratory sheep’s-foot roller, to be followed by a vibratory smooth-drum roller. Compact to a
density equal to at least 97% of the maximum density obtained by compaction of a material sample in accordance with
AASHTO T-99, Method D, as determined by the Department.

After uniformly compacting the mixture, grade to required shape and cross-slope. Deficient areas needing additional material
should be scarified before the addition of material, then compacted to density requirements, and graded to required shape and
cross-slope. Copies of the testing procedures are available upon request from the Materials and Tests Unit. The Engineer
may, at his option, utilize nuclear methods, as described in the current NCDOT Nuclear Gauge Operators Manual, to
determine the density of the base in conjunction with the methods required above. Copies of this manual are available upon
request from the Materials and Tests Unit.
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Complete final compaction, including that necessary due to correction of high or low areas, within 3 hours after water has
been added to the mixture. Do not leave any cement-roadway mixture undisturbed for more than 30 minutes if it has not
been compacted and finished. When rain causes excessive moisture, or the 3-hour time limit is exceeded, reconstruct the
entire section. When such reconstruction is necessary, perform the work of reconstruction, and provide the cement required,
at no cost to the Department. The amount of cement to be used in reconstruction is 50% of the original rate. The finished
surface shall be kept moist until either the curing seal, another surface treatment, or the next pavement course is applied.

(F) CONSTRUCTION JOINTS

At the end of each day’s construction, form a straight transverse construction joint by cutting back into the completed work to
form a vertical face unless the road is to be opened to traffic. Build the base for large, wide areas in a series of parallel lines
of convenient length and width meeting the approval of the Engineer. Form straight longitudinal joints at the edge of each
day’s construction by cutting back into the completed work to form a vertical face free of loose or shattered materials.

(G) TOLERANCES

After final shaping and compacting of the base, the Engineer will check the surface of the base for conformance to the grade
and typical section and determine the base thickness. Construct the thickness of the base so that it is within a tolerance of
plus or minus %2 Inch (12.7mm) of the base thickness required by the plans. Construct the base so that the maximum
differential between the established grade and the base within any 50-foot (15-meter) section is % inch (12.7mm)

(H) TRAFFIC

Completed sections of the base may be opened when necessary to lightweight local traffic, provided the base has hardened
sufficiently to prevent marring or distorting of the surface, and provided the curing is not impaired. Do not operate
construction equipment on the base except as necessary to discharge into the spreader during paving operations.

()  MAINTENANCE

Maintain the base in an acceptable condition until final acceptance of the project. Include immediate repair of any defects or
damage that may occur in any maintenance operation. Perform this maintenance at no cost to the Department and repeat as
often as may be necessary to keep the base in an acceptable condition. Perform repairs to the base by replacing the base for
its full depth.

MEASUREMENT AND PAYMENT
Flexible Pavement Reclamation will be measured and paid as square yards complete-in-place. The length will be measured along the
surface of the pavement. The width shall be the width specified on the plans or in writing by the Engineer. Such price shall include

furnishing all materials, equipment, tools, labor, and incidentals necessary to complete the work.

The contract unit price for Flexible Pavement Reclamation shall be the full price for furnishing all materials (cement, water),
equipment, tools, labor, and incidentals necessary to complete the work.

No separate measurement or payment will be made for widening in preparation for Flexible Pavement Reclamation as described in the
typical sections and the Pavement Schedule. This work, including, but not limited to, removing material to a depth of 10” and
furnishing and placing ABC, asphalt millings or reclaimed pavement shall be included in the contract unit price bid per square yard for
Flexible Pavement Reclamation (10”).

Payment Will Be Made Under:

Pay Item Pay Unit
Generic Paving Item (Flexible Pavement Reclamation (10”) Square Yard
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MAJOR CONTRACT ITEMS
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the 2012 Standard Specifications):

Line # Description
2 Asphalt Concrete Surface Couse, Type SF9.5A
5 Generic Paving Item Flexible Pavment Reclamation, 10”
SPECIALTY ITEMS
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the 2012 Standard Specifications).

Line # Description
8&9 Erosion Control

TEMPORARY TRAFFIC CONTROL DEVICES
(1-17-12) 1105 SP11 RO5

Revise the 2012 Standard Specifications as follows:
Page 11-5, Article 1105-6 Measurement and Payment, add the following paragraph after line 24:

Partial payments will be made on each payment estimate based on the following: 50% of the contract lump sum price bid will be paid
on the first monthly estimate and the remaining 50% of the contract lump sum price bid will be paid on each subsequent estimate
based on the percent of the project completed.

Except as noted in the Special Provisions, all temporary traffic control devices shall be in accordance with section 1105 of the
Standard Specifications.

TRAFFIC CONTROL
(01-17-12) (Rev. 4-16-13) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following provisions:

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of the 2012 Roadway Standard
Drawings prior to beginning any other work. Use a lane closure or slow moving operation to complete the work, as necessary, unless
otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.01 of the 2012 Roadway Standard
Drawings. Use a moving operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow or close a
lane of travel. If the moving operation is progressing slower than 3 mph at any time, install a lane closure. Maintain the existing
traffic pattern at all times, except in the immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 1110.02,
1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when closing
a lane of travel in a stationary work zone such as pavement patching resurfacing, or pavement marking removal. Properly ballasted
cones may be used instead of drums for lane closures during daylight hours. However, drums are required for the upstream taper
portion of lane closures in all applications. The stationary work zone shall be a maximum of 3 miles in length at any given time unless
otherwise directed by the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot
vehicle warning signing as directed by the Engineer. During periods of construction inactivity, return the traffic pattern to the existing
alignment and remove or cover any work zone signs. When covering work zone signs, use an opaque material that prevents reading of
the sign at night by a driver using high beam headlights. Use material, which does not damage the sign sheeting. Replace any
obliterated markings as required by other sections of the 2012 Standard Specifications and the Engineer.
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When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of an open travel
lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the
work area is protected by barrier or guardrail. When personnel and/or equipment are working on the shoulder, adjacent to a divided
facility and within 10 feet of an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012
Roadway Standard Drawings unless the work area is protected by barrier or guardrail. When personnel and/or equipment are working
within a lane of travel of an undivided or divided facility, close the lane according to the traffic control plans, 2012 Roadway Standard
Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or equipment remain within the closed travel
lane. Do not work simultaneously, on both sides of an open travel way, within the same location, on a two-lane, two-way road. Do
not perform work involving heavy equipment within 15 feet of the edge of travel way when work is being performed behind a lane
closure on the opposite side of the travel way. Perform work only when weather and visibility conditions allow safe operations as
directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches. Install advance
warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in advance and a minimum of once every half mile throughout the
uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that has an edge of
pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to the Department.
This work is not considered part of shoulder reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker installation and pesticide
spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles and devices shown on the Moving Operation
Caravan Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 2012 Roadway Standard Drawings. Traffic
cones may be used when necessary to provide additional protection of wet pavement markings. Ballast all traffic cones so they will
not be blown over by traffic.

Failure to comply with the following requirements will result in a suspension of all other operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic control and
construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and the sequence must be approved
before closing a lane of traffic. The Contractor and Engineer will coordinate with the Traffic Management Unit at 919-773-
2800 or Traffic Services for additional traffic control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing operations such that these operations
are completed in the order as agreed upon with the Engineer at the first pre-construction meeting. Refer to the Provisions,
Typicals and Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a continuous and
uninterrupted manner from the time he begins the work until completion and final acceptance unless determined otherwise by
the Engineer.

4. Obtain written approval of the Engineer before working in more than one location or setting up additional lane closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.

6 Contractor shall mill and pave lanes in an order such that water shall not accumulate.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops. Loops may need to be placed
in milled surface before resurfacing occurs. Coordinate all signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch and make repairs to the existing
asphalt wearing surface on the bridge surface and its approaches before resurfacing occurs. Coordinate all operations on the bridge
and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching. Patch these areas before
resurfacing occurs. Allow full depth asphalt patching to cool to the point of supporting traffic without displacement or rutting before
reopening closed lane. Coordinate the resurfacing operations of the patched areas with the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for nominal lifts of 1.5
inches or less of asphalt course and by the end of each work day for nominal lifts of greater than 1.5 inches of asphalt course.
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For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each work day. For
partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left closed and paved back within 72
hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A) Mill a single lane and pave back by the end of each work day.

(B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane facilities when all lanes or a single lane
in one direction are to be milled:

(A) Mill a single lane and pave back by the end of each work day.

(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72 hours.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon with the Engineer. Place the
transverse joint on the ramp at the terminal point of the gore unless the ramp is being resurfaced beyond this limit.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer. Sweep and remove all
milled material from the roadway as soon as the daily milling operation is completed. Continue milling operations until the particular
section of roadway being milled is complete. Remove any existing pavement adjacent to the milled area that has been damaged and
replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications using suitable backfill material
approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not cross medians with equipment, except
at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the record of existing pavement markings
and markers in accordance with the 2012 Roadway Standard Drawings to re-establish the proposed pavement markings and markers
unless otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to existing pavement marker
removal prior to the end of the work day. Dispose of existing pavement markers as directed by the Engineer. No direct payment will
be made for this work, as it will be incidental to the paving operation.

Payment will be made for the traffic control items that have been included in the contract. No direct payment will be made for
providing other traffic control as required herein, as the cost of same will be considered incidental to the work being paid for under
those various traffic control items that have been included. Where the Contractor maintains traffic as required herein but no specific
pay items have been included in the contract, all associated costs will be considered incidental to the work being paid for under the
various items in the contract.

WORK ZONE SIGNING
(1-17-12) RWZ-2

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard Specifications, the 2012 Roadway Standard
Drawings and the following provisions:

Furnish, install, maintain and remove advance warning work zone signs and any required lane closure signing.

Install and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") (for
milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48" X 48"), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48™") and DO NOT PASS
(R4-1 at 24" X 30"). State Forces will furnish the signs, posts and hardware. When construction is completed in any area of the
project, relocate the State furnished signs to the next work site, as directed by the Engineer. State Forces will remove these signs at
the completion of the project.
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All work zone signs may be portable.
Construction Methods
(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are installed three days prior to the beginning
of work on a particular map, cover the signs until the work begins. Install each work zone warning sign separately and not on the
same post or stand with any other sign except where an advisory speed plate or directional arrow is used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 and 1110.01 of the 2012
Roadway Standard Drawings prior to beginning of work and remove upon final completion of the project. If there is a period of
construction inactivity longer than two weeks, remove or cover advance warning work zone signs. Uncover advance warning work
zone signs no more than 3 days before work resumes. All other operations could be suspended upon failure to comply with the above
requirements. Such suspended operations would not be resumed until the above requirements are fulfilled.

© Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the Standard Drawing No. 1101.02,
1101.11 and 1110.02 of the 2012 Roadway Standard Drawings.

(D) General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only),
UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48” X
48”) at 1 mile intervals starting at a minimum of 500 feet in advance of the condition for both directions of travel (undivided roadways
only) and at any other points determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOwW /  SOFT SHOULDER
(DOT No. 16-79860 at 48” X 48”) signs prior to any resurfacing in an area where shoulder construction will be performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and DO
NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for both
directions of travel (undivided roadways only) and at any other points determined by the Engineer. Install signs prior to the
obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the contract. No direct payment will be made for
providing other work zone signing as required herein, as the cost of same will be considered incidental to the work being paid for
under those various work zone signing items that have been included. Where the Contractor provides work zone signing as required
herein but no specific pay items have been included in the contract, all associated costs will be considered incidental to the work being
paid for under the various items in the contract.

Road will be open to local traffic only. All road closure barricades and signing will be the responsibility of the contractor and
will be considered incidental to the work being paid for under the Temporary Traffic Control line item.
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TIME LIMITATION FOR PAVEMENT MARKINGS AND

MARKERS ON NEWLY RESURFACED AREAS
(01-17-12) (Rev. 4-17-13) RWZ-4

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they have been obliterated by
the resurfacing operation.

Markings: All Facilities

The pavement markings on a specific map are subject to an observation period that begins with the satisfactory completion of all
pavement markings required on a specific map in accordance with Subarticle 1205-3(H) of the 2012 Standard Specifications.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or Heated-In-Place
Thermoplastic as shown on NCDOT Approved Product List. The quantity for characters, symbols and stop bars on concrete will be
included in the pay items for Type 2 Cold Applied Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded Thermoplastic as shown
on NCDOT Approved Product List. The quantity for characters, symbols and stop bars on asphalt will be included in the pay items
for

Heated-In-Place Thermoplastic.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map.

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS
(01-17-12) RWZ-5

Use the following in conjunction with the 2012 Standard Specifications:

Standard Pavement Markings 2012 Roadway Standard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05,
1205.06, 1205.07, 1205.08, 1205.09, 1205.10,
1205.11, 1205.12, 1205.13

Raised Pavement Markers 2012 Roadway Standard Drawings:
1205.12, 1250.01, 1251.01

Snowplowable Pavement Markers 2012 Roadway Standard Drawings:
1250.01, 1253.01

Milled Rumble Strips 2012 Roadway Standard Drawings:
665.01
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PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) 7.04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the Contractor's operations is located
within a quarantined area, thoroughly clean all equipment prior to moving out of the quarantined area. Comply with federal/state
regulations by obtaining a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of Agriculture. Have
the certificate or limited permit accompany the article when it arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project sites located in the
quarantined area or for any regulated article used on this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles. This includes
movement of articles listed above that may be associated with cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.
Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present a hazard of
spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

©oOoNTT AWM

MINIMUM WAGES
(7-21-09) Z-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay wages at the rate of not
less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his employees, wages at
a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND TWENTY FIVE
CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project is the responsibility of the
Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage laws, Federal or
State. It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws affecting his contract.
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ON-THE-JOB TRAINING
(10-16-07) (Rev. 5-21-13) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job Training (OJT)
Program, commonly referred to as the Alternate OJT Program. All contractors (existing and newcomers) will be automatically placed
in the Alternate Program. Standard OJT requirements typically associated with individual projects will no longer be applied at the
project level. Instead, these requirements will be applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this provision and the On-the-Job
Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded projects located in North
Carolina. However, priority shall be given to training employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective of this special
training provision. Accordingly, the Contractor shall make every effort to enroll minority and women as trainees to the extent that
such persons are available within a reasonable area of recruitment. This training commitment is not intended, and shall not be used, to
discriminate against any applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the contractors' past three
years’ activity and the contractors' anticipated upcoming year’s activity with the Department. At the beginning of each year, all
contractors eligible will be contacted by the Department to determine the number of trainees that will be assigned for the upcoming
calendar year. At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job
training program for the calendar year. This agreement will include a specific number of annual training goals agreed to by both
parties. The number of training assignments may range from 1 to 15 per contractor per calendar year. The Contractor shall sign an
agreement to fulfill their annual goal for the year. A sample agreement is available at www.ncbowd.com/section/on-the-job-training.

Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the construction craft/operator
positions. Preference shall be given to providing training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training requirements that may be used by the
contractors. However, the classifications established are not all-inclusive. Where the training is oriented toward construction
applications, training will be allowed in lower-level management positions such as office engineers and estimators. Contractors shall
submit new classifications for specific job functions that their employees are performing. The Department will review and
recommend for acceptance to FHWA the new classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and

The number of training hours specified in the training classification is consistent with common practices and provides enough
time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary responsibility for
meeting the training and this provision is made applicable to the subcontract. However, only the Contractor will receive credit
towards the annual goal for the trainee.
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Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training. The
number of trainees shall be distributed among the work classifications on the basis of the contractor’s needs and the availability of
journeymen in the various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed a training course leading
to journeyman level status or in which they have been employed as a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under these contract
documents. These documents and any other information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification Certificate showing the
type and length of training satisfactorily completed.

Trainee Interviews
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the OJT program staff.
Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing minimum journeyman
wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the minimum hourly wage rate
that will satisfy both the NC Department of Labor (NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or becomes enrolled
in an approved program and who receives training for at least 50 percent of the specific program requirement. Trainees will be
allowed to be transferred between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s Bidders List.
Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.

ERRATA
(1-17-12) (Rev. 9-18-12) Z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line 1, replace “(4) Buffer Zone”
with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with “(4) Approval”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.
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Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30” with “45”,
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of Pgg75/Pye Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained Strength) of Type 5 geotextiles
with “70%”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".

Division 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following: W = LD+/P <+ 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”.

END
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LISTING OF MBE/WBE SUBCONTRACTORS

Sheet

of

Firm Name and Address

MBE or
WBE

Item No.

Item Description

* Agreed upon
Unit Price

** Dollar VVolume of
Item

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the
Prime Contractor and the MBE/WBE subcontractor, and these prices will be used to

determine the percentage of the MBE/WBE participation in the contract.

** - Must have entry even if figure to be entered is zero.

Percentage of Total Contract Bid Price

** Dollar Volume of MBE Subcontractor

Percentage of Total Contract Bid Price

** Dollar Volume of WBE Subcontractor

** _|f firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no MBE/WBE participation must so indicate this on the form by entering the word or number zero.
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4-19-11

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another
contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with
the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

___ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

__ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the bidder
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid
or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the United States in
accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from
any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire organization and its employees or agents,
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line (1), fill in the name
of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner. On Line (3), print or type the
name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below
in the appropriate manner.

(6Y)
Name of Joint Venture
@
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
(©)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
O]
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this

day of 20

Signature of Notary Public
of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:
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Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another
contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with
the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire

organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that
his certification was erroneous when he submitted his debarment certification or explanation filed with the
Department, or has become erroneous because of changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant,
person, primary covered transaction, principal, proposal, and voluntarily excluded, as used in this provision, have
the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549. A
copy of the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained from
the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation
in NCDOT contracts, unless authorized by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the
Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR
1273) provided by the Department, without subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the
certification is erroneous. The bidder may decide the method and frequency by which he will determine the eligibility
of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render in good faith the certification required by this provision. The knowledge and information of a participant is not
required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly enters

into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded
from participation in this transaction, in addition to other remedies available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records;
making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or
local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an
explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal. An
explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid being
considered non-responsive.

|:| Check here if an explanation is attached to this certification.
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Contract No: DA00159

County: Bertie

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date

Signature Sheet 7 (Bid - Acceptance by Department)
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North Carolina Department of Transportation

BID FORM
Contract No.: DA00159
Description: Flexible Pavement Reclamation and Paving on Bal Gra Road (SR 1501) in Bertie County

NOTE TO BIDDERS: NCDOT reserves the right to reduce or eliminate any bid line item(s) as required to remain within
project funding limits.

LINE SECT UNIT

NO. ITEM NO. NO. DESCRIPTION QUANTITY | UNIT PRICE AMOUNT BID
LUMP
1 0000100000-N 800 | MOBILIZATION LUMP SUM LS SUM
ASPHALT CONCRETE SURFACE
2 1525000000-E 610 COURSE, TYPE SF9.5A 3,244 TON
3 1575000000-E 620 | ASPHALT BINDER FOR PLANT MIX 217 TON

ASPHALT PLANT MIX,

4 | 1693000000-E | 654 | o\ EMENT REPAIR

20 TON

GENERIC PAVING ITEM (FLEXIBLE

> 1891000000-E SP PAVEMENT RECLAMATION, 10”)

21,400 SY

6 | 4399000000-N | 1105 | TEMPORARY TRAFFIC CONTROL | LUMPSUM | LS '-SLl’J'\,('AP
PAINT PAVEMENT MARKING

7 | 4810000000-N | 1205 | [REC S 78,462 LF

8 | 6000000000-E | 1605 | TEMPORARY SILT FENCE 100 LF

9 | 6071012000-E | SP | COIR FIBER WATTLE 100 LF

***Unit Prices need to be limited to TWO decimal places.***

FOR BID TO BE CONSIDERED RESPONSIVE, ANY ADDENDA ISSUED MUST BE ACKNOWLEDGED. PLEASE
ACKNOWLEGE RECEIPT OF ADDENDA BY WRITING IN ADDENDUM NUMBER AND DATING BELOW.

Addendum No. Initial & Date: Addendum No. Initial & Date:

Addendum No. Initial & Date: Addendum No. Initial & Date:

TOTAL BID FOR PROJECT:

THIS SECTION TO BE COMPLETED BY N. C. DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012.

Reviewed by:

DATE

Accepted by NCDOT:

DATE
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